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OLYMPI A, WASHI NGTON 98504 DOT RGGB03
BI D OPENI NG FORM -
| 405
BELLEVUE DI RECT ACCESS
NE 4TH ST. / NE 6TH ST.
02A012
Bl DDERS AND BI DS LOCATION:  KI NG
Bl DDER Bl DDER BI D OPENI NG DATE: 05/ 14/ 2003
TOTAL TOTAL PRQJECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON ITEME| UNN'T PRICE | UNIT PRICE | UNIT PRICE
LUMP SUM MOBI LI ZATI ON 1
2.25 ha CLEARI NG AND GRUBBI NG 2
103 EACH REMOVI NG DRAI NAGE STRUCTURE 3
4411 m REMOVI NG EXI STI NG DRAI NAGE PI PE 4
74 m REMOVI NG EXI STI NG DRAI NAGE VAULT | 5
LUMP SUM REMOVAL OF STRUCTURE AND OBSTRUCTI| 6
LUMP SUM REMOVI NG PORTI ON OF EXI STING STRud 7
LUMP SUM REMOVI NG PORTI ON OF EXI STING BRIDG 8
LUMP SUM REMOVI NG EXI STI NG BRI DGE NO. 405/4| 9
LUMP SUM REMOVI NG EXI STI NG RETAI NI NG WALL | 10
LUMP SUM REMOVI NG EXI STI NG RETAI NI NG WALL | 11
LUMP SUM REMOVI NG EXI STI ON RETAI NI NG WALL | 12
LUMP SUM REMOVI NG EXI STI NG RETAI NING WALL | 13
LUMP SUM REMOVI NG EXI STI NG RETAI NING VALL | 14
LUMP SUM REMOVI NG EXI STI NG RETAI NING WALL | 15
LUMP SUM REMOVI NG EXI STI NG RETAI NI NG WALL | 16
LUMP SUM REMOVI NG EXI STI NG RETAI NI NG WALL | 17
LUMP SUM REMOVI NG EXI STI NG RETAI NI NG WALL | 18
LUMP SUM REMOVI NG EXI STI NG RETAI NING WALL | 19
14 m REMOVI NG HANDRAI L 20
2775 np REMOVI NG CEMENT CONC. PAVEMENT 21
1489 np REMOVI NG CEMENT CONC. S| DEWALK 22
447 m REMOVI NG CEMENT CONC. CURB AND GUT| 23
171 m REMOVI NG CEMENT CONC. CURB 24
5419 REMOVI NG ASPHALT CONC. PAVEMENT 25
1417 m REMOVI NG PRECAST CONC. BARRI ER 26
2237 m REMOVI NG CAST- | N- PLACE CONC. BARR 27
100 m REMOVI NG TRAFFI C CURB 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 3/18/2003

PAGE: 2

OLYMPI A, WASHI NGTON 98504 DOT_RGGBO03

Bl D OPENI NG FORM

| 405
BELLEVUE DI RECT ACCESS
NE 4TH ST. / NE 6TH ST.
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QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
477 m REMOVI NG GUARDRAI L 29
6 EACH REMOVI NG GUARDRAI L ANCHOR 30
41506 m REMOVI NG PAI NT LI NE 31
2554 m REMOVI NG PLASTI C LI NE 32
63 EACH REMOVI NG PAI NTED TRAFFI C MARKI NG 33
24 EACH REMOVI NG PLASTI C TRAFFI C MARKI NG 34
58 ne REMOVI NG PLASTI C CROSSWALK LI NE 35
115. 6 HUND REMOVI NG RAI SED PAVEMENT MARKER 36
LUMP SUM REMOVI NG M SCELLANEQUS TRAFFIC I TE 37
957 m REMOVI NG CHAI N LI NK FENCE 38
LUMP SUM REMOVI NG M SCELLANEQUS APPURTENAN 39
139338 nB ROADWAY EXCAVATI ON | NCL. HAUL 40
10490 t GRAVEL BORROW I NCL. HAUL 41
67 nB SPECI AL BORROW | NCL. HAUL 42
4328 nB EMBANKMVENT COMPACTI ON 43
3083 nB POND EXCAVATI ON | NCL. HAUL 44
3 EACH CONCRETE | NLET 45
6 EACH GRATE | NLET TYPE 1 46
60 m CEMENT CONC. GUTTER 47
164 t QUARRY SPALLS 48
3433 m UNDERDRAI N PI PE 150 MM DI AM 49
14 EACH CATCH BASIN TYPE 2 1500MM DI AM 50
1 EACH CATCH BASIN TYPE 2 1500MM DI AM W 51
1 EACH CATCH BASIN TYPE 2 1800 MM DIAM W 52
95 EACH CATCH BASIN TYPE 1 53
67 EACH CATCH BASIN TYPE 2 1200 MM DI AM 54
4 EACH CATCH BASIN TYPE 2 2400 MM DI AM 55
1 EACH CATCH BASIN TYPE 2 2400MM DIAM W 56
2 EACH CATCH BASIN TYPE 2 2750wM DI AM 57
1 EACH MODI FY EXI STI NG FLOW CONTROL STRU 58
5591.5 m TESTI NG STORM SEVER PI PE 59
3805 m SCHEDULE A STORM SEWER PI PE 300 MV 60
405 m SCHEDULE A STORM SEVER PI PE 450 MM 61
420 m SCHEDULE A STORM SEWER PI PE 600 MV 62
11.5 m SCHEDULE A STORM SEVER PI PE 750 MV 63
277 m SCHEDULE A STORM SEWER PI PE 900 MV 64
19.5 m SCHEDULE A STORM SEVER PI PE 1200 M 65
44.5 m SCHEDULE A STORM SEVER PI PE 1800 66
317.4 m SOLI D WALL PVC STORM SEVER PI PE 1| 67
150 m SCLI D WALL PVC STORM SEVER PI PE 30| 68
78.5 m DI RECTI ONAL BORE 300 MM DI AM STE| 69
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QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
66 m FURNI SHI NG AND JACKI NG 900 MM DIAl 70
10000 EST. REMOVI NG OBSTRUCTI ONS FOR JACKING 71
23 m 1800X900 PRECAST REI NFORCED CONCR 72
2 EACH SEVER CLEANOUT 73
662 m TESTI NG SEVER PI PE 74
542.5 m PVC SANI TARY SEWER PI PE 200 MM DIAl 75
119.5 m PVC SANI TARY SEVER PI PE 300 MM DI Al 76
226 m DUCTI LE | RON SEWER PI PE 150 MM DI Al 77
37 m DUCTI LE | RON SEVER PI PE 200 MM DI A 78
1 EACH CONNECT TO EXI STI NG SANI TARY SEWE| 79
19 n2 CONCRETE PROTECTI ON SLAB 80
1 EACH GATE VALVE 150 WM 81
11 EACH GATE VALVE 200 MM 82
1 EACH TAPPI NG SLEEVE AND VALVE ASSEMBLY 83
3 EACH HYDRANT ASSEMBLY 84
3 EACH MOVI NG EXI STI NG HYDRANT 85
1 EACH MOVI NG EXI STI NG HYDRANT ON BRI DGE| 86
1 EACH RECONNECTI NG EXI STI NG HYDRANT 87
3 EACH SERVI CE CONNECTI ON 100MM DI AM 88
1 EACH SERVI CE CONNECTI ON 150 WM DI AM 89
2 EACH SERVI CE CONNECTI ON 200 WM DI AM 90
45.5 m DUCTI LE | RON PI PE FOR WATER MAIN 1 91
342.5 m DUCTI LE | RON PI PE FOR WATER MAIN 2| 92
162 m DUCTI LE | RON PI PE FOR WATER MAI N 4| 93
3 EACH RELOCATE WATER METER 38MM DI AM 94
1 EACH RELOCATE WATER METER 75MM DI AM 95
2 EACH CONNECT TO EXI STI NG WATER MAI N - 96
1 EACH CONNECT TO EXI STI NG WATER MAI N - 97
2 EACH CONNECT TO EXI STI NG WATER MAI N - 98
LUMP SUM RESET | RRI GATI ON CONTROL SYSTEM 99
LUMP SUM RESET DOUBLE DETECTOR CHECK VALVE| 100
24214 n8 STRUCTURE EXCAVATI ON CLASS A I NCL.| 101
9041 nB GRAVEL BACKFI LL FOR WALL 102
6070 nB CRUSHED SURFACI NG BASE COURSE BAC] 103
LUMP SUM DEWATERI NG SYSTEM 104
18 MO MAI NTENANCE AND OPERATI ON OF DEWA| 105
LUMP SUM SHORI NG OR EXTRA EXCAVATION CL. A 106
LUMP SUM SHORI NG OR EXTRA EXCAVATION CL. A 107
159 nB SO L EXCAVATI ON FOR SHAFT | NCLUDI| 108
15 m FURNI SHI NG PERMANENT CASI NG FOR 1| 109
7 m FURNI SHI NG PERMANENT CASI NG FOR 2| 110
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QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
1 EACH PLACI NG PERMANENT CASI NG FOR 1.20| 111
3 EACH PLACI NG PERMANENT CASI NG FOR 2. 00| 112
45 m FURNI SHI NG & PLACI NG TEMP. CASING 113
167200 EST. REMOVI NG OBSTRUCTI ONS 114
555 m SHAFT - 610MM DI AMETER 115
1967 m SHAFT - 760MM DI AMETER 116
509 m FURNI SHI NG SOLDI ER PI LE - W410X1| 117
487 m FURNI SHI NG SOLI DI ER PILE - W 360X 118
364 m FURNI SHI NG SOLDI ER PI LE - DBL. W/{ 119
1107 m FURNI SHI NG SOLDI ER PILE - DBL. W| 120
1498 kg EPOXY- COATED ST. REINF. BAR FOR BR 121
1013 kg EPOXY- COATED ST. REINF. BAR FOR SL| 122
626724 kg ST. REINF. BAR FOR BRI DGE 123
40082 kg ST. REINF. BAR FOR SHAFT 124
413783 kg ST. REINF. BAR FOR RETAI NI NG WALL 125
2710 kg ST. REINF. BAR FOR SLAB 126
105 m CSL ACCESS TUBE 127
153 nB CONC. CLASS 28P FOR SHAFT 128
6912 nB CONC. CLASS 28 FOR RETAI NI NG WALL 129
3816 nB CONC. CLASS 28 FOR BRI DGE 130
20 nB CONC. CLASS 28D FOR BRI DGE 131
266 nB TI MBER LAGG NG 132
2574 n2 PREFABRI CATED DRAI NAGE MATERI AL 133
2898 n2 CONCRETE FASCI A PANEL 134
213 EACH PERVMANENT GROUND ANCHOR 135
14 EACH PERFORMANCE TEST 136
LUMP SUM VERI FI CATI ON TEST 137
-17 CALC DEFI Cl ENT STRENGTH CONC. PRI CE ADJ| 138
40 nB MODI FI ED CONC. OVERLAY 139
540 n2 FI NI SH NG AND CURI NG MODI FI ED CONC 140
LUMP SUM SAMPLE TEST WALL FOR ARCHI TECTURAl 141
LUMP SUM STRUCTURAL LOW ALLOY STEEL 142
5 EACH FABRI C PAD BEARI NG - SUPERSTR. 143
LUMP SUM SUPERSTRUCTURE - CL LI NE RAMP 144
LUMP SUM SUPERSTRUCTURE - BL LI NE RAMP 145
LUMP SUM SUPERSTRUCTURE - BRI DGE NO. 405/42.| 146
LUWMP SUM SUPERSTRUCTURE - BRI DGE NO. 405/42.| 147
LUMP SUM ROADWAY DECK - NE 6TH STREET BRI D 148
121 m COB SAFETY RAI LI NG 149
180 m BRI DGE RAI LI NG TYPE BP 150
513 m TRAFFI C BARRI ER 151
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QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
189 m TRAFFI C BARRI ER TYPE A 152
351 m TRAFFI C BARRI ER TYPE C 153
36 m TRAFFI C BARRI ER TYPE D 154
96 m TRAFFI C BARRI ER TYPE E 155
33 m TRAFFI C BARRI ER TRANSI Tl ON 156
570 m SEW TRAFFI C BARRI ER 157
74 m TRANSI TI ON WALL / BARRI ER 158
540 n2 SCARI FYI NG CONC. SURFACE 159
10000 EST. FURTHER DECK PREPARATI ON 160
26076 t CRUSHED SURFACI NG BASE COURSE 161
44570 EST. ANTI - STRI PPI NG ADDI Tl VE 162
4920 nB CEMENT CONC. PAVEMENT 163
153 n? COB CEMENT CONC. APPROACH 3 DAY 164
1006 n? BRI DGE APPROACH SLAB 165
2693 EACH EPOXY- COATED TIE BAR WTH DRILL HJ 166
15000 EST. CRACK SEALI NG 167
509 n® PLANI NG Bl TUM NOUS PAVEMENT 168
19 t ASPHALT CONC. FOR PAVEMENT REPAIR | 169
33480 t ASPHALT CONC. PAVEMENT CL. A PG 64| 170
11041 t ASPHALT CONC. PAVEMENT CL. SUPERPAl 171
66600 CALC JOB M X COWPLI ANCE PRI CE ADJUSTMEN 172
40190 CALC COVPACTI ON PRI CE ADJUSTMENT 173
1095 DAY ESC LEAD 174
3.16 ha SEEDI NG, FERTI LI ZI NG, AND MJLCHI NG 175
2000 n2 PLASTI C COVERI NG 176
134 m CHECK DAM 177
1200 n® STABI LI ZED CONSTRUCTI ON ENTRANCE 178
2 EACH TI RE WASH 179
1 EACH FURNI SH STREET SWEEPER 180
2490 HR STREET CLEANI NG 181
344 EACH I NLET PROTECTI ON 182
1570 m SI LT FENCE 183
200000 EST. EROSI ON WATER POLLUTI ON CONTROL 184
1410 m CONSTRUCTI ON FENCE 185
LUMP SUM TEMPORARY POND RI SER, CONNECTI ONS| 186
1 EACH TEMPORARY STORMAMATER RUNOFF STORA| 187
200 nB MUD PALLI ATI VE 188
7486 nB TOPSO L TYPE B 189
163 EACH PSI PE G ANT SEQUO A B&B 1.22 M HT.| 190
32 EACH PSI PE PIN OAK B&B, 38.10 MM CALI PE 191
16 EACH PSI PE TULI P TREE B&B, 38.10 MM CAL| 192
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QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
3634 EACH PSI PE WHI TE ROCKROSE #1 CONTAI NER 193
5296 EACH PSI PE NOOTKA ROSE #1 CONTAI NER 194
1814 EACH PSI PE KELSEY RED OSI ER DOGWOOD #1 195
292 EACH PSI PE SNOWBERRY #1 CONTAI NER 196
6577 EACH PSI PE SLOUGH SEDGE #1 CONTAI NER 197
6577 EACH PSI PE SOFT RUSH #1 CONTAI NER 198
25000 EST. PLANT ESTABLI SHVENT - SECOND YEAR 199
20000 EST. PLANT ESTABLI SHMENT - THI RD YEAR 200
677 nB BARK OR WOOD CHI P MULCH 201
1.78 ha Bl OFI LTRATI ON SEED M X AND W LDFL| 202
833 m CEMENT CONC. BARRI ER CURB AND GUTT| 203
283 m CEMENT CONC. BARRI ER CURB 204
572 m EXTRUDED CURB 205
391 m TYPE C PRECAST TRAFFI C CURB 206
380 m TYPE A BLOCK TRAFFI C CURB 207
146 m TYPE C BLOCK TRAFFI C CURB 208
125 m CEMENT CONC. DROP CURB 209
41 m CEMENT CONC. STEP CURB 210
751 m BEAM GUARDRAI L TYPE 1 211
25 m BEAM GUARDRAI L TYPE 4 212
13 m BEAM GUARDRAI L TYPE 11 213
2 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 214
3 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 215
1 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 216
2 EACH BEAM GUARDRAI L FLARED TERM NAL 217
2 EACH BEAM GUARDRAI L ANCHOR TYPE 4 218
6 EACH BEAM GUARDRAI L ANCHOR TYPE 7 219
96 m PRECAST CONC. BARRI ER TYPE 2 220
967 m PRECAST CONC. BARRI ER TYPE 4 221
1621.8 m CAST- | N- PLACE CONC. BARRI ER TYPE 222
526.2 m CAST-1 N- PLACE CONC. BARRI ER TYPE 223
309 m CAST- | N- PLACE CONC. BARRI ER TYPE 224
8.8 m CAST-1 N- PLACE CONC. BARRI ER TYPE 225
228.8 m CAST- | N- PLACE CONC. BARRI ER TYPE 226
8 EACH MODI FI ED CAST-1 N- PLACE CONC. BARR 227
2 EACH CAST- | N- PLACE CONC. BARRIER TSP P| 228
5454 m TEMPORARY CONC. BARRI ER 229
8 EACH TEMPORARY | MPACT ATTENUATOR 230
5 EACH PERMANENT | MPACT ATTENUATOR 231
20000 EST. REPAI R | MPACT ATTENUATOR 232
8 EACH RESETTI NG | MPACT ATTENUATOR 233
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QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
LUMP SUM DELI VERY AND PLACEMENT OF QWvVB 234
LUMP SUM | NTERVEDI ATE PLACEMENT OF QVB 235
LUMP SUM TTV MOBI LI ZATI ON 236
175000 m MOVING QVvB WTH TTV 237
7000 EST. FORCE ACCOUNT REPLACEMENT PARTS F| 238
8 EACH TRUCK MOUNTED | MPACT ATTENUATOR 239
6000 HR OPERATI ON OF TRUCK MOUNTED | MPACT 240
27449 m PAI NT LI NE 241
17342 m PROFI LED PLASTI C LI NE 242
325 m PROFI LED PLASTI C DROP LANE LI NE 243
10471 m PAI NTED W DE LI NE 244
8562 m PROFI LED PLASTI C W DE LI NE 245
87 m PROFI LED PLASTI C DOTTED W DE LI NE | 246
193 m PROFI LED PLASTI C SKI P W DE LI NE 247
157 ne COB PLASTI C CROSSWALK LI NE 248
13.5 m PAI NTED STOP LI NE 249
80 m PLASTI C STOP LI NE 250
47 EACH PLASTI C TRAFFI C ARROW 251
20 EACH COB PLASTI C TRAFFI C ARROW 252
25 EACH PAI NTED TRAFFI C ARROW 253
82 EACH PLASTI C TRAFFI C LETTER 254
50 EACH PAI NTED HOV LANE SYMBOL TYPE 1 255
12 EACH PLASTI C HOV LANE SYMBOL TYPE 1 256
39 EACH PLASTI C HOV LANE SYMBOL TYPE 2 257
71 EACH PLASTI C DRAI NAGE MARKI NG 258
106. 63 HUND RAI SED PAVEMENT MARKER TYPE 1 259
36. 64 HUND RAI SED PAVEMENT MARKER TYPE 2 260
LUMP SUM PERMANENT SI GNI NG 261
LUMP SUM SIGN BRI DGE NO. 1 262
LUMP SUM SI GN BRI DGE NO. 2 263
LUMP SUM SI GN BRI DGE NO. 3 264
LUMP SUM SI GN BRI DGE NO. 4 265
LUMP SUM CANTI LEVER SI GN STRUCTURE NO. 1 266
LUMP SUM CANTI LEVER SI GN STRUCTURE NO. 2 267
LUMP SUM CANTI LEVER SI GN STRUCTURE NO. 3 268
LUMP SUM CANTI LEVER SI GN STRUCTURE NO. 4 269
LUMP SUM CANTI LEVER SI GN STRUCTURE NO. 5 270
LUMP SUM CANTI LEVER SI GN STRUCTURE NO. 6 271
LUMP SUM CANTI LEVER SI GN STRUCTURE NO. 7 272
LUMP SUM BRI DGE MOUNTED SI GN BRACKET NO. 1 273
LUMP SUM BRI DGE MOUNTED SI GN BRACKET NO. 3 274
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QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
LUMP SUM BRI DGE MOUNTED SI GN BRACKET NO. 4 275
14 ne SI GN COVERI NG 276
LUMP SUM TEMPORARY | LLUM NATI ON SYSTEM 277
LUMP SUM | LLUM NATI ON SYSTEM SAS 4887 278
LUMP SUM | LLUM NATI ON SYSTEM SAS 4888 279
LUMP SUM | LLUM NATI ON SYSTEM SAS 3168 280
LUMP SUM | LLUM NATI ON SYSTEM SUA 924 281
LUMP SUM | LLUM NATI ON SYSTEM SUA 925 282
LUMP SUM | LLUM NATI ON SYSTEM SUA 845 283
LUMP SUM | LLUM NATI ON SYSTEM NE 8TH/ 112TH N 284
LUMP SUM TRAFFI C SI GNAL SYSTEM COWPLETE N 285
LUMP SUM TRAFFI C SI GNAL SYSTEM COWPLETE N 286
LUMP SUM TRAFFI C SI GNAL SYSTEM COWPLETE N 287
LUMP SUM TRAFFI C SI GNAL SYSTEM COWPLETE N 288
LUMP SUM TRAFFI C SI GNAL SYSTEM COWPLETE N 289
LUMP SUM TRAFFI C SI GNAL SYSTEM COWMPLETE N 290
15 EACH LOOP REPLACEMENT TYPE R1 291
2000 EST. FORCE ACCOUNT LOOP TESTI NG 292
880 EACH TRAFFI C SAFETY DRUM 293
8100 HR SEQUENTI AL ARROW SI GN 294
6 EACH PORTABLE CHANGEABLE MESSAGE SI GN 295
25000 HR OPERATI ON OF PORTABLE CHANGEABLE M 296
50 EACH TYPE 111 BARRI CADE 297
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES 298
5000 EST. FORCE ACCOUNT ROLLI NG SLOWDOWN 299
35100 HR TRAFFI C CONTROL LABOR 300
785 DAY TRAFFI C CONTROL VEHI CLE 301
12030 HR TRAFFI C CONTROL SUPERVI SOR 302
89 ne CONSTRUCTI ON SI GNS CLASS A 303
LUMP SUM TEMPORARY | TS SYSTEM 304
LUMP SUM TRAFFI C DATA ACCUMULATI ON & RAMP 305
LUMP SUM CLOSED Cl RCU T TELEVI SI ON SYSTEM | 306
LUMP SUM COVMUNI CATI ON CABLES & | NTERFACES| 307
LUMP SUM VI DEOQ, VO CE & DATA DI STRI BUTI ON 308
LUMP SUM COVMUNI CATI ON CONDUI T SYSTEM 309
LUMP SUM VARI ABLE MESSAGE SI GN 310
LUMP SUM HI GHWAY ADVI SORY RADI O SYSTEM 311
320 m DI RECTI ONAL BORI NG 312
500000 EST. I NCENTI VE EARLY COWPL. 313
17645 nB STRUCTURE EXCAVATI ON CLASS B INCL.| 314
12399 n2 SHORI NG OR EXTRA EXCAVATI ON CLASS 315




DEPARTMENT OF TRANSPORTATI ON

DATE: 3/18/2003

PAGE: 9

OLYMPI A, WASHI NGTON 98504 DOT_RGGBO03

Bl D OPENI NG FORM

| 405
BELLEVUE DI RECT ACCESS
NE 4TH ST. / NE 6TH ST.
02A012
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1515 nB GRAVEL BACKFI LL FOR DRAI N 316
17 EACH PLUGGA NG EXI STI NG PI PE 317
LUMP SUM STRUCTURE SURVEYI NG 318
LUMP SUM ROADWAY SURVEYI NG 319
4 ne COB REMOVABLE BOLLARD 320
1918 n? COB CEMENT CONC. S| DEWALK 321
121 m CHAI N LI NK FENCE TYPE 1 322
802 m CHAI' N LI NK FENCE TYPE 4 323
31 EACH END, GATE, CORNER, AND PULL POST F| 324
106 m CABLE FENCE 325
2697 n2 STRUCTURAL EARTH WALL 326
17449 nB BACKFI LL FOR STRUCTURAL EARTH WALL| 327
31 EACH CONNECTI ON TO DRAI NAGE STRUCTURE 328
6 EACH ADJUST MANHOLE 329
14 EACH MANHOLE 1200 MM DI AM TYPE 1 330
2 EACH MANHOLE 1500 MM DI AM TYPE 1 331
3.5 m MANHOLE ADDI TI ONAL HEI GHT 1200 MM | 332
39 EACH ADJUST CATCH BASI N 333
LUMP SUM CLEANI NG EXI STI NG DRAI NAGE STRUCTU 334
904 m PVC CONDUI T SCH. 80 - 150MM 335
1 EACH | NSTALL PRECAST CONCRETE VAULT - 336
LUMP SUM LOCATE SEVER S| PHON 337
LUMP SUM LOCATE BURI ED POAER 338
LUMP SUM LOCATE STORM DRAI N 339
23500 EST. FORCE ACCOUNT UTI LI TY LOCATI ON 340
50000 EST. FORCE ACCOUNT UTI LI TY RELOCATI ON 341
6000 HR TRAI NI NG 342
75000 EST. ROADSI DE CLEANUP 343
LUMP SUM TRI MM NG AND CLEANUP 344
10000 EST. REI MBURSEMENT FOR THI RD PARTY DAMA 345
15000 CALC M NOR CHANGE 346
LUMP SUM SPCC PLAN 347
LUMP SUM FI ELD OFFI CE BUI LDI NG 348
4185 n? CONSTRUCTI ON GEOTEXTI LE FOR UNDERG 349
- 25000 EST. SHARED DRB COST - CREDIT 350




